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Preliminary Opinion of Probable Construction Cost

4/24/2020
1 - Town of Dryden Sanitary Sewer Infrastructure Improvements
Upsize Gravity Sewer Main (Varna Hamlet)
Varna Pump Station MH (Forest Home Dr.) To MH# 63 (East of Freese Rd.)
Item Description Quantity | Unit | Unit Cost | Sub Total
Mobilization 1 LS | $10,000 $10,000
Maintenance and Protection of Traffic 1 LS $8,000 $8,000
Sewer Distribution System
12" PVC SDR-35 Gravity Main (MH#34-63) 3,700 LF $325 $1,202,500
(South side NY-366)
(Remove old 8" Transite Pipe)
12" Highway Crossing (MH#34-78) 1 LS $30,000 $30,000
Jack and bore w/ steel casing
Rehab Existing 8" AC Gravity Main (MH#34-47) 2,520 LF $100 $252,000
North side NY-366
Video Inspection (North side only) 1 LS $4,500 $4,500
Rehab Existing 4' Dia. Manhole 14 EA $1,500 $21,000
North side NY-366
4' Dia. Manhole Replacement
(Remove Old Structures) 17 EA $8,000 $136,000
Service Lateral Reconnection 33 EA $2,000 $66,000
Bypass Pumping 1 LS | $33,000 $33,000
Site Improvements and Restoration
Lawn Restoration 2,100( SY $10 $21,000
Asphalt Repair 150| SY $110 $16,500
Construction Total| $1,800,500
Professional Services (survey, engineering, attorney, const. admin.)[ 15% $270,075
Construction Contingency| 25% $450,125

Estimated Total Construction Cost
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$2,520,700




Preliminary Opinion of Probable Construction Cost

4/24/2020
2 - Town of Dryden Sanitary Sewer Infrastructure Improvements
Upsize Gravity Sewer Main (Near Cadwell Dr.)
MH#18 To MH#9 (Tower Rd.)
Item Description Quantity | Unit | Unit Cost | Sub Total
Mobilization 1 LS $10,000 $10,000
Maintenance and Protection of Traffic 1 LS $2,500 $2,500
Sewer Distribution System
15" PVC SDR-35 Gravity Main (MH#9-12) 930 LF $350 $325,500
(Remove old 10" Transite Pipe)
12" PVC SDR-35 Gravity Main (MH#12-17) 1,472 LF $325 $478,400
(Remove old 10" Transite Pipe)
12" Highway Crossing (MH#17-18) 1 LS | $30,000 $30,000
Jack and bore w/ steel casing
4' Dia. Manhole Replacement
(Remove Old Structures) 10 EA $8,000 $80,000
Large Diam. Service Lateral Reconnection 3 EA $3,500 $10,500
Bypass Pumping 1 LS $8,000 $8,000
Site Improvements and Restoration
Lawn Restoration 2,700( SY $10 $27,000
Asphalt Repair 35| SY $110 $3,850
Construction Total $975,750
Professional Services (survey, engineering, attorney, const. admin.)[ 15% $146,363
Construction Contingency| 25% $243,938

Estimated Total Construction Cost

Page 2

$1,366,050




Preliminary Opinion of Probable Construction Cost

3 - Town of Dryden Sanitary Sewer Infrastructure Improvements

Upsize Varna Sanitary Sewer Pump Station Capacity
MH #18 (Tulip Tree Dr.) to MH #33 (Varna Pump Station at Forest Home Dr.)

4/24/2020

[ltem Description

[ Quantity| Unit | Unit Cost [ Sub Total |

General Requirements

Mobilization 1 LS | $10,000 $10,000
Maintenance and Protection of Traffic 1 LS $6,500 $6,500
Sewer Distribution System
200 kW Generator and Automatic Transfer Switch 1 EA $85,000 $85,000
New 8" HDPE Force Main Directional Drilled
(MH#33 -MH#18) 3400 LF $125 $425,000
Rehab Existing 8" AC Gravity Main (MH#25-33) 1,315 LF $100 $131,500
Video Inspection (gravity only) 1 LS $4,500 $4,500
Rehab Existing 4' Dia. Manholes (MH#26-MH#33) 8 EA $1,500 $12,000
Service Lateral Reconnection 7 EA $2,000 $14,000
Connection to Existing MH 2 EA $2,500 $5,000
Bypass Pump Connection at valve vault 1 LS $7,000 $7,000
8" Highway Crossing (8" Force Main)
Jack and bore w/ steel casing 1 LS $30,000 $30,000
Abandon Existing Force Main 1 LS $6,500 $6,500
Bypass Pumping 1 LS | $12,000 $12,000
Submersible Pump and Guide Rails 2 EA | $17,000 $34,000
(Upsize from 50hp to 70hp, Reuse Wet well)
New Pump Controller, Cabinet and Soft Starters 1 LS $50,000 $50,000
Upsize Electric Service and Disconnects 1 LS $12,000 $12,000
Remove Old Electric Service and Controls Cabinets 1 LS $4,500 $4,500
Remove Old Pumps and Guide Rails 1 LS $5,500 $5,500
Upsize Gas Service 1 LS $2,500 $2,500
Site Improvements and Restoration
Lawn Restoration 1,000| SY $10 $10,000
Asphalt Repair 80| SY $110 $8,800
Construction Total $876,300
Professional Services (survey, engineering, attorney, const. admin.)| 15% $131,445
Construction Contingency| 25% $219,075
Estimated Total Construction Cost| $1,226,820
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Preliminary Opinion of Probable Construction Cost

Town of Dryden - Sewer Infrastructure Improvement Summary 4/24/2020

# Project Description Project Cost

Upsize Gravity Sewer Main (Varna Hamlet)

Varna Pump Station MH (Forest Home Dr.) To MH# 63 (East of Freese Rd. $2,520,700

Upsize Gravity Sewer Main (Near Caldwell Dr.)

MH#18 (Tulip Tree Dr.) To MH#9 (Tower Rd.) $1,366,050
3 Upsize Varna Sanitary Sewer Pump Station Capacity
MH #18 (Tulip Tree Dr.) to MH #33 (Varna Pump Station at Forest Home $1,226,820

Total  $5,113,570

Note: Each estimate assumes a 15% professional services fee and 25% construction
contingency.
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