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Preliminary Opinion of Probable Construction Cost

1 - Town of Dryden Water Infrastructure Improvements 4/6/2020
Upsize Water Main (Varna Hamlet)
Forest Home Dr. (Valve F0910M) To Monkey Run Pump Station (Valve F0970M)
Item Description Quantity | Unit | Unit Cost | Sub Total
General Requirements
Mobilization 1 LS $10,000 $10,000
Maintenance and Protection of Traffic 1 LS $8,000 $8,000
Water Distribution System
12" CL 52 DIP 4.5' Cover 4,040 LF $170 $686,800
(Remove old 8" DIP, hyd and fittings)
Hydrant Assembly and Guard Valve on New Main 6 EA $5,500 $33,000
Connection to Existing Main 4 EA $8,000 $32,000
Service Reconnections 6" 1 EA $4,000 $4,000
Service Reconnections 1" 37 EA $1,200 $44,400
Temporary 4" Water Main 1 LS | $150,000 $150,000
Testing and Chlorination 4,040 LF $2 $8,080
Boring under Rte. 366 1 LS | $25,000 $25,000
Site Improvements and Restoration
Lawn Restoration 4,500| SY $10 $45,000
Asphalt Repair 300| SY $110 $33,000
Construction Total| $1,079,280
Professional Services (survey, engineering, attorney, const. admin.)| 15% $161,892
Construction Contingency| 25% $269,820
Estimated Total Construction Cost| $1,510,992
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Preliminary Opinion of Probable Construction Cost

2 - Town of Dryden Water Infrastructure Improvements 4/6/2020
Upsize Water Main (West of Game Farm Rd.)
Apple Orchard PRV (Valve F0720M) to Game Farm Rd. (Valve F0928S)
Item Description Quantity | Unit | Unit Cost | Sub Total
General Requirements
Mobilization LS | $10,000 $10,000
Maintenance and Protection of Traffic LS $2,500 $2,500
Water Distribution System
12" CL 52 DIP 4.5' Cover 2,680 LF $170 $455,600
(Remove old 8" DIP, hyd and fittings)
Hydrant Assembly and Guard Valve on New Main 3 EA $6,000 $18,000
12" Valve and Box 6 EA $8,000 $48,000
Connection to Existing Main 2 EA $8,000 $16,000
Service Reconnections 8" 4 EA $5,000 $20,000
Service Reconnections 2" 1 LF $1,500 $1,500
Temporary 4" Water Main 1 LS | $25,000 $25,000
Testing and Chlorination 2,680 | LF $2 $5,360
Site Improvements and Restoration
Lawn Restoration 1671 SY $10 $16,713
Asphalt Repair 115| SY $110 $12,687
Construction Total $631,360
Professional Services (survey, engineering, attorney, const. admin.) [ 15% $94,704
Construction Contingency| 25% $157,840
Estimated Total Construction Cost $883,904
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Preliminary Opinion of Probable Construction Cost

Town of Dryden - Water Infrastructure Improvement Summary 4/6/2020
# Project Description Project Cost
Upsize Water Main (Varna Hamlet) $1,510,992

1 |Forest Home Dr. (Valve F0910M) To Monkey Run Pump Station
(Valve FO970M)

Upsize Water Main (West of Game Farm Rd.) $883,904
2 |Apple Orchard PRV (Valve FO720M) to Game Farm Rd. (Valve
F0928S)
Total $2,394,896

Note: Each estimate assumes a 15% professional services fee and 25% construction
contingency.
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