
1 - Town of Dryden Water Infrastructure Improvements 4/6/2020

Upsize Water Main (Varna Hamlet)

Forest Home Dr. (Valve F0910M) To Monkey Run Pump Station (Valve F0970M)

Item Description Quantity Unit Sub Total

General Requirements

Mobilization 1 LS $10,000

Maintenance and Protection of Traffic 1 LS $8,000

Water Distribution System

12" CL 52 DIP 4.5' Cover
(Remove old 8" DIP, hyd and fittings)

4,040 LF $686,800

Hydrant Assembly and Guard Valve on New Main 6 EA $33,000

Connection to Existing Main 4 EA $32,000
Service Reconnections 6" 1 EA $4,000
Service Reconnections 1" 37 EA $44,400
Temporary 4" Water Main 1 LS $150,000
Testing and Chlorination 4,040 LF $8,080
Boring under Rte. 366 1 LS $25,000

Site Improvements and Restoration

Lawn Restoration 4,500 SY $45,000
Asphalt Repair 300 SY $33,000

$1,079,280

$161,892
$269,820

$1,510,992

$8,000

Preliminary Opinion of Probable Construction Cost

Unit Cost

$10,000

$170

Estimated Total Construction Cost

$10
$110

Construction Total

Professional Services (survey, engineering, attorney, const. admin.) 15%
Construction Contingency 25%

$5,500

$4,000
$8,000

$1,200
$150,000

$25,000
$2
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2 - Town of Dryden Water Infrastructure Improvements 4/6/2020

Upsize Water Main (West of Game Farm Rd.)

Apple Orchard PRV (Valve F0720M) to Game Farm Rd. (Valve F0928S)

Item Description Quantity Unit Sub Total

General Requirements

Mobilization 1 LS $10,000

Maintenance and Protection of Traffic 1 LS $2,500

Water Distribution System

12" CL 52 DIP 4.5' Cover 2,680 LF $455,600

(Remove old 8" DIP, hyd and fittings)

Hydrant Assembly and Guard Valve on New Main 3 EA $18,000

12" Valve and Box 6 EA $48,000

Connection to Existing Main 2 EA $16,000

Service Reconnections 8" 4 EA $20,000

Service Reconnections 2" 1 LF $1,500

Temporary 4" Water Main 1 LS $25,000

Testing and Chlorination 2,680 LF $5,360

Site Improvements and Restoration

Lawn Restoration 1671 SY $16,713

Asphalt Repair 115 SY $12,687

$631,360

$94,704

$157,840

$883,904

$8,000

$2

$5,000

$25,000

$1,500

$2,500

Preliminary Opinion of Probable Construction Cost

Unit Cost

$10,000

$170

Estimated Total Construction Cost

$10

$110

Construction Total

Professional Services (survey, engineering, attorney, const. admin.) 15%

Construction Contingency 25%

$6,000

$8,000
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4/6/2020

# Project Description Project Cost

Upsize Water Main (Varna Hamlet) $1,510,992
Forest Home Dr. (Valve F0910M) To Monkey Run Pump Station 
(Valve F0970M)

Upsize Water Main (West of Game Farm Rd.) $883,904
Apple Orchard PRV (Valve F0720M) to Game Farm Rd. (Valve 
F0928S)

Total $2,394,896

Note: Each estimate assumes a 15% professional services fee and 25% construction 

contingency.

Preliminary Opinion of Probable Construction Cost

Town of Dryden - Water Infrastructure Improvement Summary

1

2
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